



2.5.1	Latex PVA	m²	100,0	2,52	1,50	402,00	20,68%	485,13	
2.5.2	Esmalte Sintético	m²	5,0	2,30	2,20	22,50	20,68%	27,15	
2.5.3	Acessórios, fita crepe, solventes, rolos, etc.	Conj	1,0	180,00	60,00	240,00	20,68%	289,63	
	<b>Subtotal</b>			<b>443,50</b>	<b>221,00</b>	<b>664,50</b>		<b>801,92</b>	
<b>3.0</b>	<b>DIVERSOS</b>								
3.1	Gramma esmeralda plantada	m²	320,0	9,06	2,21	3.606,40	20,68%	4.352,20	03329/74236
	<b>Subtotal</b>			<b>2.899,20</b>	<b>707,20</b>	<b>3.606,40</b>		<b>4.352,20</b>	
	<b>TOTAL</b>			<b>57.203,43</b>	<b>18.883,00</b>	<b>72.432,91</b>		<b>91.664,41</b>	

Alfenas, 28 de agosto de 2012.

**VINICIUS ADELINO DA FONSECA**  
**ENGº CIVIL - CREA 26.567/D**